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To: ALL POTENTIAL BIDDERS
Date: 5/16/2018

RE: Call 06 IM-0055-04(108) & IM-0055-03(093) / 107797301 & 302 in Panola and
Yalobusha Counties

Bidders are hereby advised that bid proposals for this project will not be received on May 22,
2018. The letting date for this project has been postponed until June 26, 2018. Do not discard
your proposal. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and
indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to
601-359-7732.

————

/" James A. Williams, III, P.E.
Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature
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